OFFICE OF THE REGISTRAR BODOLAND UNIVERSITY
Debargaon, P.O. Rangalikhata Tel./Fax No. 03661-277183 (O)
Kokrajhar — 783370, BTC, Assam.

bodolanduniv@gmail.com Mobile No.

Ref. No. BU/Engg/O1/2020/petty/68/41/99/1838 B Date — 06/06/2023

Short Tender Notice

Sealed item rate tenders are invited from the APWD/BTC (PWD) registered contractors for
Construction of Cement concrete flooring around Alongbar Sc. Building, Central Library and
Dhwnshree hall building of Bodoland University:-

Sl Name of the work Estimated Cost | Completion
No (Rs.) Time
1. Construction of Cement concrete flooring around
Alongbar Sc. Building, Central Library and Dhwnshree 14,39,514.00 | 01 month
hall building.

Eligible criteria:-

i). The Contractors should have sound Financial background with tax Clarence & GST Registration
certificate. The contractors should have produced at least one valid document of completion of
similar nature /such type work executed.

if). The detail NIT with terms and conditions would be downloaded from university website
www.buniv.edu.in. The last date and time of receipt of the tender is 21/06/2023 up to 12.00 noon
and will be open on same date at 12.30 hours. An amount of Rs. 1000/- should be deposited in the
Bodoland University Account No. 31607155480, IFSC Code- SBIN0007379 by online mode as
tender fee (non-refundable). The receipt of the tender fee deposited should be submitted along with
technical bid. In case, if any Bandh/Holiday falls in any respect/sequence, the sequence will be held
in the next working day.

iii). The Bodoland University reserved the right to accept or reject any or all tenders without
assigning any reason thereof.

Registrar
Bodoland University

Memo No. BU/Engg/01/2020/petty/68/41/99/ Date — 06/06/2023

Copy to:-
1. TheP.S. to the Vice-Chancellor for kind appraisal of him.
2.  The Finance Officer i/c, B. U, for information.
3. The Assistant Engineer, B. U, for information.
4. The System Administrator for information and upload the same in university website.

Registrar
Bodoland University


mailto:bodolanduniv@gmail.com

GENERAL RULES AND INSTRUCTIONS
FOR THE GUIDANCE OF TENDERER

Tenders only in printed forms issued by The Registrar, Bodoland University, shall be
submitted at the office of The Registrar, Bodoland University, Rangalikhata,
Deborgaon, Kokrajhar — 783 370, with the name of the project written on the top of the
envelopes

The tenderers, in their own interest, are advised to inspect and examine the site and its
surroundings and satisfy themselves, before submitting their tenders, in respect of the site
conditions including but not restricting to the following which may influence or effect the
work or cost thereof under the contract.

a) Site conditions including access to the site, existing and required roads and other
means of transport/communication (other than that of the Employer/other Agencies)
for use by him in connection with the work.

b) Requirement and availability of land and other facilities for his enabling works,
facility, stores and workshops, steel yard etc.

¢) Ground condition including those bearing upon transportation, disposal, handling and
storage of materials required for the work or obtained there from.

d) Source and extent of availability of suitable materials including water etc. and labour
(skilled and unskilled), required for work and Laws and Regulation governing their
used and employment;

e) Geological, meteorological, topographical and other general features including levels
of the site and its surroundings as are pertaining to and needed for the performance of
the work;

f) The limit and extent of surface and sub-surface water to be encountered during the
performance of the work and the requirement of drainage and pumping.

g) The type of equipment and facilities needed, preliminary to, for and in the
performance of the work; and

h) All other information pertaining to and needed for the work including information as
to the risks, contingencies and other circumstances which may influence or effect the
work or the cost thereof under this contract.

General Rules and Conditions of Contract will be governed by the A.P.W.D. General
Directions and Conditions of Contract, Assam and the Technical Specification in
execution of the works shall as per Assam P.W.D. Current General Specification.

The Main sealed cover shall contain two separate sealed covers super scribed as Cover-I
(Technical Bid) and Cover-Il (Financial Bid), containing the documents as under :



Technical Bid: | Cover-I

(@) Unconditional Covering Letter,

(b) The contractor’s experience of successful execution of similar works having
value mentioned in the N.1.T. The details of work order and work completion
certificate from the executing officers may be furnished for establishing
eligibility.

(c¢) Income Tax Clearance Certificate, GST Registration Certificates, Pan card, Annual
turnover certificate etc.

(d) Tender documents.

(e) Tender fee deposited receipt.

(f) Non black listed certificate in stamp paper.

Financial Bid :  The Tender document with Bill of Quantities, duly priced and the
Cover-1l enclosed set of Tender Drawings duly signed.

The tender should be submitted in duly sealed cover superscripting the name of works.

The tenderers may depute their authorised representative to be present at the time of
opening the tender. Technical Bid (Cover-1) and Financial Bid (Cover-11) will be
opened on 12.30 Hrs. 21/06/2023 after verification of submissions made in Technical
Bid (Cover-I).

The tenderers should quote in figures as well as in words the rates, and amount tendered
by them. The language for filling tender documents shall be in English. The amount for
each item should be worked out and requisite total given.

All corrections shall be authenticated by the initials of the tenderers with the seal of the
firm. In case any discrepancy/difference is found on checking between rates quoted by the
Contractor in words and figures or in the amount worked out by him, the following
procedure shall be followed :

a) When there is a difference between the rates in figure and in words, the rate which
corresponds to the amount worked out by the Contractor, shall be taken as correct.

b) When the amount of any item is not worked out by the Contractor or it does not
correspond with the rate written either in figures or in words, then the rate quoted by
the Contractors in words shall be taken as correct.

c) When the rates quoted by the Contractor in figures and in words tally but the
amount is not worked out correctly, rate quoted by the Contractor shall be taken as
correct and not the amount.



10:

11:

12.

13:

All rates shall be quoted on the proper form of the tender alone. Special care should
be taken to write the rates in figures as well as in words and the amounts in figures only, in
such a way that interpolation is not possible. The total amount should be written both in
figures and in words. In case of figures, the words Rs. should be written before the figures
of rupees and words paise after the decimal figures

The Contractor, whose tender is accepted will be required to furnish by way of security
deposit for the due fulfilment of his contract, such sum as detailed in the relevant clause.

The acceptance of a tender will rest with the competent authority of Bodoland University,
who does not bind himself to accept the lowest tender, and reserves to himself the
authority to reject any or all the tenders received without assignment of any reason. All
tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any
respect are liable to be rejected.

The University reserves the right to accept the tender in full or in part and the tenderer
shall have no claim for revision of rates or other conditions if his tender is accepted in
parts.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
contractors who resort to canvassing will be liable for rejection.

Sales Tax, GST, Work Contract Tax or any other tax on materials or on finished work in
respect of this contract whether in Vogue or likely to be imposed in future shall be payable
by the Contractor and the University will not entertain any claim whatsoever in this
respect at any time. Rates should include all these taxes.

Insurances :

Unless otherwise instructed the Contractor shall insure the work and keep them insured
until the completion of the contract against loss or damage by fire and/or earthquake, flood
or damages from whatever cause by an "All Risk Insurance Policy"” for the full value of
the contract and workmen. Insurance for third party liability for a minm. value of Rs. 5.00
lacs as occurrence subject to a maxm. of four (4) occurrence ‘year is/are to be taken by the
Contractor with CAR. The insurance is to be at their own cost and must be placed with a
company approved by the Employer, in the Joint names of the Employer and the
Contractor for such amount. For any further sum if called upon to do so by the Employer,
the premium of such further sum being allowed to the Contractor as an authorised extra.

Moreover, the contractor will be required to obtain "Workman’s Compensation Insurance"
from an approved insurance company at his own cost.

The Contractor shall give the names of his relative working with the Bodoland University
(if any) along with their designations and addresses.
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15:

16.

The tender for the work shall remain open for acceptance for a period of six (6) calendar
months from the date of submission of tenders. If any tenderer withdraws his tender before
the said period, then the Employer shall be at liberty to forfeit the Earnest Money paid
along with the tender.

The Tenderer shall complete the annexed Forms of Tender, Schedules and Bill of
Quantities with the prices and information called for therein, and shall sign and date with
company’s endorsement on each page of the Tender documents in the space provided
available for the purpose. The Tenderers shall initial each page of the Bill of Quantities.
Schedules Conditions of Contract and Specification duly stamped with company’s seal.

The Tender shall be signed by person or persons so authorised by the Tenderer with
signature duly witnessed. In consideration of the payments to be made by the
Employer to the Contractor as mentioned, the Contractor hereby covenants with
the Employer to execute and complete the Works and remedy any defects therein
in conformity in all aspects with the provisions of the Contract. The Contractor
should be legally responsible for meet the standard of the work. If the contractor
could not meet up the standard of the work, the authority would not liable to
release the payment for partially or whole of the work, as desired whose decision
would be the final.

*kkk



BODOLAND UNIVERSITY
Detailed Notice Inviting Tenders

1.

ok~

10.

Sealed item rate tenders are hereby invited on behalf of the Bodoland University from
registered A.P.W.D.(B) / BTC PWD (B) Contractors and Possessing requisite
experience in building works for the following works.

Name of work :-

Location -

Estimated Value -

The tender should bear a court fee stamp of Rs. 10.00 (Rupees Ten) only (non-
refundable) to be affixed with the tender without which no tender will be considered for
acceptance.

Tenders, which should always be placed in sealed cover, with the name of work written
on the envelopes will be received in the office of the Registrar, Bodoland University,
Rangalikhata, Deborgaon, Kokrajhar-783370 upto hours of
and will be opened on the same date at
hours in presence of attending tenderers of their authorized representatives. The
tenderer should specifically quote their latest registration numbers in their tender.
Certified copy of the latest registration letter shall have to be furnished along with the
tender.

(a). The time allowed for completion is months from the 15" day

of the issued of the formal work order.

The tenderers should quote the rates both in figure and words against each item.

The complete tender documents containing the tender forms, general forms, general
and specially conditions of contract, etc. can be had on application stating his/her latest
registration  No. by the tenderers on payment of
only per set for each group in demand draft duly pledged in
favour of the Registrar, Bodoland University, Rangalikhata, Deborgaon,
Kokrajhar, 783 370, BTC, Assam during office hours from to
from the office of the undersigned.

The Security Deposit Money with a validity of 180 days should be in the form of Bank
Draft drawn in favour of the Registrar, Bodoland University, Rangalikhata, Deborgaon,
Kokrajhar, 783 370, BTC, Assam.

The selected tenderer will have to sign the formal tender in F-2 form after depositing
the necessary security money at the rate of 2 per cent of the tender value of the work,
within specified time from the date of issue of selection order failing which an amount
equivalent in 2 per cent of the tender value of the work shall stand forfeited to the
University either from his/her/their registration money or from any other dues due to
him/her/their from the University.

The acceptance of tender will rest with the Registrar, Bodoland University,
Rangalikhata, Deborgaon, Kokrajhar, 783 370, BTC, Assam who does not bind himself
to accept the lowest tender and reserves to himself the authority to reject any or all the
tenders received without assigning any reason. All tenders in which any of the
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected.

Canvassing in connection with tender is strictly prohibited and the tenders submitted by
the contractors who resort to such canvassing will be liable to rejection.

On acceptance of the tender, the name of accredited representative(s) of the contractor
who should be responsible for taking instructions from the Engineer-in-charge shall be
communicated to the University Engineer.
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22.

All rates shall be quoted on the proper form furnished with the tender documents.
Special care should be taken to write the rate in figures as well in words, and the
amount in figures only, in such a way that interpolation is not possible.

The Contractors must produce Income Tax Clearance Certificate on the latest form as
prescribed by the Ministry of Finance, Government of India.

The tender for works shall remain open for acceptance for a period of 180 (one hundred
eighty) days from the date of opening the tenders. If any tenderers withdraws
his/her/their tender before the said period or makes any modification in the items and
conditions of the tender which are not acceptable to the University, then the University
shall without prejudice to any other right or remedy, be at liberty to forfeit an amount
equivalent to 2 per cent of the value of the contract either from the registration fees of
the contractor or any other dues payable to him/her/them by the University.

The tender for the work shall not be witnessed by a contractor or contractors who
himself/herself/themselves has/have tendered or who may tender for the same work.
Failure to observe this condition should render tenders of the Contractors tendering as
well as witnessing the tender liable to summary rejection.

The tender shall be for the composite work mentioned in this Notice Inviting Tender.
The tenders shall submit list of works which are in hand giving the following details:-
(A) Name of work, (B) Name and particulars of Division where work is being
executed, (C) Amount of works, (D) Position of works in progress (E) Remarks, if any.
(a) Before tendering, the intending tenderer shall inspect the site to fully acquaint
himself/herself/themselves about the condition in regard to accessibility of site and
locality, nature and extent of ground, working conditions including stacking of
materials, installation of T & P etc., conditions affecting accommodation and
movement of labour etc., required for the satisfactory execution of the work/contract.
No claim whatsoever on such account shall be entertained by the University under any
circumstances.

(b) The intending tenderer should also inspect the quarry and satisfy
himself/herself/themselves about the quality and availability of the various materials.
The University shall not consider, after acceptance of the contract, to pay any extra
charges for lead or any other reasons, in case, the contractor is found later on, to have
misjudged quality and availability of materials in the quarry.

The Contractor’s responsibility for the contract shall commence from the date of issue
orders of acceptance of tender.

Unsealed tenders shall be summarily rejected.

The Contractor should read the specifications and study the other terms and conditions
carefully before submitting the tender.

If it is found that the tender is not submitted in the proper manner or conditions, too
many corrections or absurd rates or amount, it would be open for the University to take
suitable action against the Contractor.

The tenderers shall sign a declaration under the official secret act for maintaining
secrecy of the tender documents drawings or any other records connected with the work
given to them. The unsuccessful tenderers shall return all the drawings given to them.



DECLERATION

I/We hereby declare that 1/We shall treat the documents, drawings and other records
connected with the works as secret/confidential and shall not communicate information
derived there from to any person other than a person to whom I/We am/are authorized
to communicate the same or used the information to any manner prejudicial to the
safety of the State.

Assam Schedule LVI (Part 1), Form No. 8
Bodoland University,

Rangalikhata, Deborgaon,
Kokrajhar,783370, BTC, Assam

(FORM F2)

Item Rate Tender and Contract for Works.

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1.

All works proposed for execution by contract will be notified in a form of invitation to
tender posted on a board hung up in the office of and signed by the Registrar, Bodoland
University, Rangalikhata, Deborgaon, Kokrajhar, 783 370, BTC, Assam.

The form will state the work to be carried out, the date for submitting and opening
tenders the time allowed for carrying out the work, the amount of the security deposit to
be deposited by the successful tenderers and the percentage, if any to be deducted from
bills. Copies of the specifications, designs and drawings and any other documents
required in connection with the work, signed (with the exception of the current Assam
General Specifications and relevant Bureau of Indian Standards specification which
although binding on the contractor need not to be signed) for the purpose of
identification by the University Engineer shall also be opened for inspection by the
contractor at the office of the Registrar, Bodoland University, Rangalikhata,
Deborgaon, Kokrajhar, 783 370, BTC, Assam during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by
each member thereof.

Receipt for payments made on account of a work, when executed by a firm, must also
be signed by the several partners, except where the contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm by
one of the partners, or by some other person having authority to give effectual receipts
for the firm.

Any person who submits a tender shall fill up the usual printed form stating at what
rates he is willing to undertake each item of the work. Tenders which proposed any
alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort,
will be liable to rejection. No single tender shall include more than one work but
contractors who wish to tender for two or more works shall submit a separate tender for
each. Tenders shall have the name and number of the work to which they refer written
outside the envelops.



5. The Registrar or his duly authorized assistant will open tenders in the presence of any
intending contractors who may be present at the time, and will initial and date the
tenders. In the event of a tender being accepted a receipt for the earnest money forward
with shall there upon be given to the contractor who shall there upon for the purpose of
identification sign copies of the specifications and other documents as mentioned in
Rule-1. In the event of a tender being rejected, the earnest money forwarded with such
unaccepted tender shall there upon be returned to the contractor making the same.

6. The Vice-Chancellor shall have the right of rejecting all or any of the tenders without
assigning any reasons and will also not be bound to accept the lowest tender.
7. The receipt of an accountant or clerk for any money paid by the contractor will not be

considered as an acknowledgement of payment to the Registrar, Bodoland University,
Rangalikhata, Deborgaon, Kokrajhar, 783 370, BTC, Assam and the contractor shall be
responsible for seeing that he/she/they procures a receipt signed by the Registrar,
Bodoland University, Rangalikhata, Deborgaon, Kokrajhar, 783 370, BTC, Assam.

8. No materials for construction of the work will be issued by the University. The
contractor should arrange all materials from his end.

TENDER FOR WORKS

I/We hereby tender for the execution for the Bodoland University of the work specified
in the underwritten memorandum within the time specified on such memorandum at the
rates specified therein, and in accordance in all respects with the true intent and
meaning of the specification, designs, drawings and instruction in writing referred into
Rule 1 thereof and in Clause 10 of the annexed conditions and with such materials as
are provided for by, and in all other respects in accordance with such conditions so far
as applicable.

CONDITION OF CONTRACT
Clause 1.

The person/persons, whose tender may be accepted (herein after called the contractor)
shall permit University at the time of making any payment to him for work done under
the contract to deduct such sum as will amount to 10 per cent of the all money so
payable, such deduction to be held by the University free of interest by way of Security
Deposit.

All compensation or the other of money payable by the Contractor to the
University under the terms of this contract may be deducted from, or paid by the sale of
sufficient part of his security deposit or from the interest arising therefrom, or from any
sums which may be due to or may become due to the contractor by the University or
any account whatsoever and in the event of his Security Deposit being reduced by
reason or such deductions or sale as aforesaid, the contractor shall within 10 days
thereafter make good in cash or guarantee Bonds in favour of the University executed
or fixed deposit tendered by the State Bank of India or by Nationalised Banks (in case
of guarantee offered by Nationalised Bank, the amount shall be within financial limits
prescribed by the Reserve Bank of India) or Government Securities (if deposited for
more than 12 months) endorsed in favour of the University Engineer, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or any
part thereof. The Security deposit shall be collected from the running bills of the
Contractor at the rates mentioned above.



The security deposit will be retained by the University for three months after
completion of works unless after a part of the work has been completed further works is
postponed owing to cause outside the Contractor’s control in which case Registrar may
refund corresponding proportionate part of the Security Deposit six months after the
completion of that part of the work.

Clause 2.

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from fifteen days after the date on
which the order to commence work is given to the contractor. The work shall
throughout the stipulated period of the contract be proceeded with, with all due
diligence (time being deemed to be of the contract on the part of the contractor) and the
contractor shall pay as compensation an amount equal to one percent of such smaller
amount as the Registrar (whose decision in writing shall be final) may decide on the
amount of the estimated cost of the whole work as shown in the tender for everyday
that the work remains uncommenced or unfinished, after the proper dates. And further
to ensure good progress during the execution of the work the contractor shall be bound,
in all cases in which the time allowed for any work exceeds one month, to complete
one fourth of the whole of the work before one fourth of the whole time allowed under
the contract has elapsed; one half of the work before one half of such time has elapsed,
and three fourths of the work before three fourths of such time has elapsed such
estimation of the amount of work done at any period being made by University
Engineer whose decision shall be final. In the event of the contractor failing to comply
with the condition he shall be liable to pay as compensation an amount equal to one
percent or such smaller as the University Engineer ( whose decision in writing shall be
final and conclusive ) may decide on the said estimated cost of the whole for every day
that the due quantity of work remains incompleted. Provided always that the entire
amount of compensation to be paid under the provisions of this clause shall not exceed
10 percent on the estimated cost of the work, as shown in the tender.

Clause. 3.

In any case in which under any clauses of this contract, the contractor shall have
tendered himself liable to pay compensation amounting to fifty percent or more of his
security deposit (whether paid in one sum or deducted by installments) the Registrar on
behalf of the University shall have power to adopt any of the following courses, as he
may deem best suited to the interest of the University.

@) To rescind the contract, as to which decision notice in writing to the contractor
under the hand of the Registrar shall be final and conclusive, and in which case the
security deposit of the contractor shall stand forfeited, and absolutely at the disposal of
the University.

(b) To employ labour paid by the Bodoland University and to supply materials to
carry out the work or any part of the work, debiting the contractor with the cost of the
labour and the price of the materials plus fifteen percent of the total of the aforesaid
cost and price to cover the cost of supervision (as to the amount of which cost and price



certificate of the University Engineer shall be final and conclusive) and crediting him
with the value of work done, all respects in the same manner and at the same rates as if
it had been carried out by the contractor under the terms of his contract, and the
certificate of the University Engineer as to the value of the work done shall be final and
conclusive.

(c¢)  To measure up the work of the contractor and to take such a part thereof as shall
be unexecuted out of his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sums which would
have been paid to the original contractor if the whole work had been executed by him
as to the amount of which excess the certificate in writing of the University Engineer
shall be final and conclusive shall be borne and paid by the original contractor and may
be deducted from any money due to him by the University under the contract or
otherwise, or from his security deposit or the proceeds the sale thereof, or a sufficient
part thereof.

In the event of any of above courses being adopted by the Registrar, the contractor shall
have no claim to compensation for any loss sustained by him/her/themselves by reason
of his/her/themselves having purchased or procured any material or entered into any
engagements, or made on advances on account of or with a view to the execution of the
work or the performance of contract. And in case the contract shall be rescinded under
the provision aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work therefore actually performed under this contract, unless and to until
the University engineer shall have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only be entitled to the paid the
value to certified.

Clause 4.

In any case in which any of the powers conferred upon the Registrar by Clause 3 hereof
shall have become exercisable and the same shall not be excercised then non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers
shall notwithstanding be exercisable in the event of any future case of default by the
contractor for which under any clause or clauses hereof he is liable to pay
compensation which with any compensation remaining unrealized amounts to fifty
percent or more of his security deposit. In the event of the Registrar putting in force
either of the power (a) or (c) vested in him under the preceding clause he may, if he so
desires, take possession of all or any tools, plants, materials and store in or upon the
works or the site thereof or belonging to the contractor, or procured by him and
intended to be used for the execution of the work or any part thereof paying or allowing
for the same in account at the contract rates or in case of these not being applicable, at
current market rates to be certified by the University Engineer whose certificate thereof
shall be final and conclusive, otherwise the Registrar may notify in writing to the
contractor or his other authorized agent require him to remove such tools, plants,
materials or stores from premises within a time to be specified in such notice and in
event of the contractor failing to comply with any such requisition the University
Engineer may remove them at the contractors expense or sell them by auction or private
sale on account of the contractor and at his risk in all respect, and the certificate of the
University Engineer as to the expense of any such removals and the amount of the
proceeds and expense of any such sale shall be final and conclusive.



Clause 5.

If the contractor shall desire an extension of the time for completion of the work on the
ground of his having been unavoidable hindered in its execution or on any other
grounds he shall apply in writing to the Registrar within 30 days of the date of
hindrance or date of the occurrence or commencement of the aforesaid other grounds
on account of which he desires such extension as aforesaid and the Registrar shall, if in
his opinion (which shall be final and conclusive) reasonable grounds be shown
therefore, authorize such extension of time, if any, as may, in his opinion be necessary
or proper.

Clause 6.

The contractor shall give the Registrar notice in writing when the work is completed
and on receipt of such notice, the Registrar or his subordinate shall inspect the work
and if completed make an entry in the measurement book to this effect. The contractor
shall then be furnished with a certificate by the University Engineer of such completion
but not such certificate shall be given nor shall the work be considered to be completed
until the contractor shall have removed from the premises, on which the work shall be
executed all scaffoldings, surplus materials and rubbish and shall have cleaned of all
dirt from all wood worked doors, windows, walls, floors, or other parts of any
structures in, upon, or about which the work has been executed or of which he may
have had possession for purpose of the execution therefore, if the contractor shall fail to
comply with the requirements of this clause as to removal of scaffolding, surplus
materials and rubbish and cleaning off dirt on or before the date fixed for the
completion of the work, the University Engineer may at the expense of the contractor
remove such scaffoldings, surplus materials and rubbish, and dispose off the same as he
thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the
amount of all expenses so incurred plus fifteen percent supervision charges and shall
have no claim in respect of any scaffolding or surplus materials as aforesaid except for
any sum actually realized by the scale thereof.

Clause 7.

No payment shall be made for works estimated to cost less than rupees one thousand,
till after the whole of the works shall have been completed and a certificate of
completion given. But in the case of works estimated to cost more than rupees one
thousand the contractor shall on submitting the bill, therefore be entitled to receive a
monthly payment proportionate to the part thereof then executed and passed by the
Registrar, whose certificate is such approval and passing of the sum so payable shall be
final and conclusive against the contractor. But all such intermediate payments shall be
regarded as payments by way of advance against the final payment only and not as
payment for work actually done and completed and shall not preclude requiring of bad
unsound and imperfect or unskillful work to be removed and taken away and
reconstructed, or re-erected, or be considered as an admission of the due performance
of the contract, or any part there in any respect or the accruing of any claim nor shall it
conclude, determine, or effect in any way the powers of the Registrar under these
conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise, or in any other way vary or affect the contract. The final bill shall be
submitted by the contractor within one month of the date fixed for completion of the



work; in default, the University Engineer may prepare or depute a sub-ordinate to
prepare such bill, and in any event the University Engineer’s certificate of the
measurement and of the total amount payable for the work shall be final and
conclusive.

Clause 8.

A bill shall be submitted by the contractor each month on or before the date if any fixed
by the University Engineer for all work executed in the previous month and the
University Engineer shall take or cause to be taken the requisite measurement for the
purpose of having the same verified and the claim as for as admissible adjusted if
possible before the expiry of ten days from the presentation of the bill. If the contractor
does not submit the bill within the time fixed as aforesaid, University Engineer may
depute a subordinate to measure up the said work in the presence of the contractor or
his duly accredited agent whose countersignature to the measurement book will be
sufficient warrant, and the University Engineer may prepare or cause to be prepared a
bill from such book which shall be binding on the contractor in all respects. Should the
contractor dispute the accuracy of any measurement taken for the purposes of any
intermediate or final bill or of the completion certificate he must intimate the fact in
writing to the Registrar within forty eight hours of the measurement being taken and
must obtain a receipt for the safe deliveryof the letter either through the post office or
direct from the Office of the Registrar. Should the contractor fail to intimate his non-
acceptance of the measurement, within forty eight hours of the measurements having
been taken, in the manner described above, no claim with subsequently be entertained
regarding the accuracy of the measurements, classification of the work rates or in any
matter connected with the measurements. If non-acceptance is intimated within the
period herein prescribed, the decision of the Registrar on the dispute shall be final and
conclusive.

Clause 9.

The contractor shall submit all bills on the printed forms to be had on application at the
office of the Registrar and the charges in the bills shall always be entered on the rates
specified in the tender or in the case of any extra work ordered in pursuance of these
conditions, and not mentioned or provided for in the tender, at the rates hereinafter
provided for such work.

Clause 10. Deleted.
Clause 11.

The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner, both as regards materials and otherwise in every
respect in strict accordance with the true intent and meaning of the drawings and
specification. The contractor shall also confirm exactly, fully and faithfully to the true
intent any meaning of the designs, drawings and instructions in writing relating to the
work signed by the Registrar and lodged in his office and to which the contractor shall
be entitled to have access at such office or on the site of work for the purpose of
inspection during office hours and the contractor shall, if he so requires, be entitled at
his own expense to make or cause to be made copies of the specification and of all
such designs, drawings and instructions as aforesaid.



Clause 12.

The Registrar shall have power to make any alteration in or addition to the original
specification, drawings, design and instructions that may appear to him to be necessary
or advisable during the progress of the work and the contractor shall be bound to carry
out the work in accordance with any instructions which given to him in writing and
signed by the Registrar and such alteration shall not invalidate the contract; and any
additional work which the contractor may be directed to do in the manner above
specified as part of the work shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work, and at the same rates
as are specified in the tender for the main work. The time for completion of the work
shall be extended in the proportion that the additional work bears to the original
contract work and the certificate of the University Engineer shall be final and
conclusive as to such proportion. And if the additional work include any class of work,
for which no rate is provided in this contract, then such class of work shall be carried
out at the rate entered in the schedule of rate current at the time of execution and if such
last mentioned class of work is not entered in the schedule of rates mentioned above,
then the contractor shall within seven days of the date of his receipt the order to carry
out the work inform the Registrar of the rate which it is his intention to charge for such
class of work and if the Registrar does not agree to this rate he shall, by notice in
writing, be at liberty to cancel his order to carry out such class of work, and arrange to
carry it out in such manner as he may consider advisable , provided always that if the
contractor shall commence work or incur any expenditure in regard thereto before the
rates shall have been determined as lastly herein before mentioned, then and in such
case he shall only be entitled, to be paid in respect or the work carried out or
expenditure incurred by him prior to the date of the determinations of the rate as
aforesaid according to such rate or rates as shall be fixed by the University Engineer. In
the event of a dispute the decision of the Registrar will be final and conclusive.

Clause 13.

If the contractor consider any work demanded of him/her/them to be outside the
requirements of the contractor, or considers any record or ruling of the University
Engineer to be unfair, he shall immediately upon such work being demanded or such
record or ruling being made, ask for written instructions or decisions and within 10
(ten) days after the date of receipt of the written instructions or decisions, he shall file a
written protest with the Registrar, stating clearly and in detail the basis of his objections
. Except for such protests or objections are made in the manner herein specified and
within the time limit stated the records, ruling instructions or decisions of the Registrar
shall be final and conclusive.

Clause 14.

If at any time after the commencement of the work the University shall for any reason
whatsoever not require the whole thereof as specified in the tender to be carried out, the
University Engineer shall give notice in writing of the fact to the contractor who shall
have no claim to any payment or compensation whatsoever on account of any profit or
advantage, which he might have derived from the execution of the work, in full, but in
which he did not derive in consequence of the full amount of the work not having been
carried out, neither shall he have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and
instruction which shall involve any curtailment of the work as originally contemplated.



Clause 15.

If it shall appear to the University Engineer or his subordinate in charge of the work,
then any work has been executed with unsound, imperfect or unskillful workmanship,
or with materials of any inferior description, or that any material or article provided by
him for the execution of work are unsound or of a quality inferior to that contracted for
or otherwise not in accordance with the contract, the contractor shall on demand in
writing from the University Engineer specifying the work, materials or articles
complained of notwithstanding that the same may have been inadvertently passes,
certified and paid for forthwith rectify or removed and reconstruct the work so
specified in whole or in part, as the case may require, or as the case may be remove the
materials or article so specified and provide other proper and suitable materials or
articles at his own proper charge and cost, and in the event of his failing to do so within
a period to be specified by the University to his demand aforesaid, then the contractor
shall be liable to pay compensation at the rate of one percent, on the amount of the
contract for every day not exceeding ten days, while his failure to do shall continue and
in the case of the contractors continued failure over and above the ten days specified
above, the University Engineer may rectify or remove, and re-execute the work or
remove and replace with others the materials or articles complained of, as the case may
be at the risk and expense in all respects of the contractor and charge the contractor for
the work in sub-clause (b) of clause 3 above.

Clause 16.

All work under or in course of execution or executed in pursuance of the contract shall
at all times be open to the inspection and supervision of the Registrar and subordinates
and the contractor at all times during the usual working hours, and at all other times at
which reasonable notice of the intension of the Registrar or his subordinates to visit the
works shall have been given to the contractor, either by himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing present
for that purpose. Orders given to the contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

Clause 17.

The contractor shall give not less than five days notice in writing to the Registrar or his
subordinate, of the work before covering up or otherwise placing beyond the reach of
measurement or inspections any work in order that the same may be inspected or
measured, and correct dimension thereof be taken before the same is so covered up or
placed beyond the reach if measurement or inspection and shall not cover or place
beyond the reach of measurement or inspection, any work without the consent in
writing of the Registrar or his subordinate of the work and if any work shall be covered
up or placed beyond the reach of measurement or inspection without such notice having
been given or consent obtained in writing the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made for
such work or the materials with which, the same was executed.



Clause 18.

If the contractor or his/her/their work people or servants, shall break, deface, injure or
destroy any part of a structure in which they may be working or any building, road,
fence, road curb, water pipe, cables drains, electric, telephone post & wires, trees,
enclosure, grass or grassland, or cultivated ground contiguous to the premises on which
the work or any part of it is being executed, or if any damage shall happen to the work,
while progress, from any cause whatever or any imperfections become apparent in it
within six months after a certificate, final or other, of its completion shall have been
given by the University Engineer as aforesaid, the contractor shall make the same good
at his own expense, or in default, the University Engineer may cause the same to be
made good by other workmen, and deduct the cost of (of which the certificate of the
University Engineer shall be final and conclusive) plus fifteen percent supervision
charges from any sums that may be then or at any time thereafter may become due to
the contractor or from his security deposits or the proceeds of sale thereof, or of a
sufficient portion thereof.

Clause 19.

The contractor shall supply at his own cost materials, plants, tools, appliances,
implements, ladders cordage, tacks, scaffoldings and temporary works requisite or
proper for the proper execution of the work, whether original, altered or substituted,
and whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not or which may be necessary for the
purpose of satisfying or complying with the requirements of the Registrar as to any
matter as to which under these conditions he is entitled to be satisfied, or which he is
entitled to require together with carriage therefore to and from the work. The contractor
shall also supply without charge the requisite number of persons with the means and
materials necessary for the purpose of setting out works for the accuracy of which is
entirely responsible, and for counting weighing and assisting in the measurement or
examination at any time and from time to time of the work or materials. Failing his so
doing the same may be provided by the Registrar at the expense or the contractor and
the expenses may be deducted from any money due to the contractor under the contract,
or from his security deposit or the proceeds sale thereof, or of a sufficient portion
thereof. The contractor shall also provide a necessary fencing, lights and notice
required to protect, the public from accident and shall be bound to bear the expenses of
the defense of every suit, action or other proceeding at law courts that may be brought
by any person for injury sustained owing to neglect of the above precautions, and to
pay any damages ad cost which may be awarded in any such suit action or proceeding
to any such person or which may with the consent of the contractor be paid to
compromise any claim by any such person.

Clause 20.

No female labour shall be employed within the limit of a cantonment and no labourer
below the age of fourteen years shall be employed on the work.

Clause 21.

No work shall be done on Sundays without the sanction in writing of the Registrar.



Clause 22.

The contractor shall not assign or sub-let without the written approval of the Registrar.
And if the contractor shall assign or sub-let his contract, or attempt to do so, or become
insolvent or commence any insolvency proceedings or make any composition with his
creditors or attempt so to do, or if any bribe, gratuity, gift, loan perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly be given, promised,
or offered by the contractor, or any of his servants or agents to any public officer or
person in the employ of the University in any way relating to his office or employment,
or if any such officer or person shall become in any way directly or indirectly interested
in the contract, the Registrar may there upon by notice in writing rescind the contract
and the security deposit of the contractor shall thereupon stand forfeited and be
absolutely at the disposal of the University and the same consequences shall ensure as
if the contract has been rescinded under Clause 3 here of and in addition to contractor
shall not be entitled to recover or be paid for any work therefore actually performed
under the contract.

Clause 23.

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the University
without reference to the actual loss or damage sustained, and whether or not damage
shall have been sustained.

Clause 24.

In case of any tender by partners may change in the constitution of the firm shall be
forthwith notified by the contractor to the Registrar for his information.

Clause 25.

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Registrar for the time being who shall be
entitled to direct at what point or points and in what manner they are to be commenced
and from time to time carried on.

Clause 26.

Except where otherwise specified in the contract the decision of the Registrar for the
time being shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs, drawings and
instructions herein before mentioned and as to the quality of workmanship, or materials
used on the work, or as to any other question, claim, right, matter or thing, whatever, in
any way arising out of, or relating to the contract designs, drawings, specifications,
estimates, instructions, orders or these conditions, or otherwise concerning the work, or
the execution or failure to execute the same whether arising during the progress of the
work, or after the completion or abandonment thereof.



Clause 27.

The contractor shall pay his labourers not less than the wages paid for similar work in the

neighbourhood.

Clause 28.

In the case of any class of work for which there is no such specification as is mentioned
in Rule 1, such work shall be carried out in accordance with the specifications
embodied in the Schedule of Rates and in event of their not being included in the
schedule of rates, then in such case the work shall be carried out in all respect in
accordance with sound engineering practice with the instructions and requirements of
the University Engineer.

ADDITIONAL CLAUSES

1.
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10.

The contractor will have to start the work within 15 (fifteen) days from the date of issue
of formal work order. In the event of his/her/their failure to do so, the University
without prejudice to any other right or remedy, be at liberty to forfeit the Security
money deposited for the purpose.

Deleted.

The contractor shall procure all materials from the open market or other sources. The
materials required for the works so procured should be of good quality and duly
approved by the University Engineer before utilization in works. Sample of such
materials for approval will have to be produced free of charge before University
Engineer if asked for. The rate quoted by the bidder shall be fixed for the duration of
the contract and shall not be subjected to alteration.

Deleted.

The University will try to furnish detailed drawings for the execution of work in phases
as the work proceeds. No compensation shall, however, be payable in case there in any
unavoidable delay in supply of drawings. Should there be any such delay for reasons
beyond the control of the University, suitable extension of time may be granted.
Deleted.

The contractor shall treat all materials obtained during dismantling of a structure
excavation of the site for a work etc. as University property and such materials shall be
disposed of to the best advantage of the University according to the instructions in
writing issued by the Registrar and or his subordinate.

The contractor will have to engage qualified local engineers and sub-Engineer, etc. as
required in case of Class -1 (Group A, B & C) registered A.P.W.D. Contractor.

The Registrar/University Engineer may require the Contractor to dismiss or remove
from the site of work any persons employed by the Contractor for the work who may be
incompetent or misconduct himself and the Contractor shall forth with comply with
such requirement.

The Contractor should be responsible for collaboration with the other contractors and
traders so as to co-ordinate his/her/their and other contractor’s activities, which may
run simultaneously in the same building/site or work.



11.

12.

13.

14.

15.
16.
17.

18.

19.

20.

It shall be the responsibility of the contractors to see that the building under
construction is not occupied by anybody unauthorized during construction and to hand
over to the Registrar vacant possession of complete building. If such building, though
completed, is occupied illegally, then the Registrar will have the option to refuse to
accept the said building in that position and delay in acceptance on this account will be
treated as delay in completion and for such delay, levy up to 5% of the estimated cost
of the tender may be imposed by the Registrar whose decision shall be final both with
regard to the justification and quantum.

However, the Registrar may require the contractor through notice to remove the illegal
occupation any time on or before completion and delivery.

The contractor shall comply with all the provisions of the Minimum Wages Act, 1984,
Contract Labour (R&A) Act, 1970 the rules framed there under and other labour laws
affecting contract labour that may be brought into force time to time.

Where the contractor is a partnership firm the previous approval in writing of the
Registrar shall be obtained before any change is made in the constitution of the Firm.
Where the contractor is individual or a Hindu undivided family business concern such
approval as aforesaid shall like-wise be obtained before the contractor enters into any
partnership agreement where under the partnership firm would have the right to carry
out the work hereby undertaken by the contractor. If the previous approval as aforesaid
not obtained, the contract shall be deemed to have been assigned kin contravention of
clauses 22 of the condition of contract herself and the same action may be taken and the
same consequence shall ensure as provided in the said clause 22.

The Contractor(s) shall make his/her/their own arrangements for unfiltered water
required for the work and nothing extra will be paid for the same. This will be subject
to the following conditions.

) That the water used by the contractor(s) shall be fit for constructions purpose to
the satisfaction of the Engineer.

i) The University Engineer shall make alternative arrangements for supply of
water at the risk and cost of the Contractor(s) if the arrangements made by the
Contractor(s) for procurement of water are in the opinion of the University
Engineer is unsatisfactory.

Deleted.

Deleted.

The work (whether fully constructed or not) and all materials, machines, tools and

plants, scaffolding temporary buildings and other things connected therewith shall be at

the risk of the contractor until the works has been delivered to the Registrar and a

certificate from him to that effect obtained.

The contractor will have to make his own arrangement for all tools and plants,

machineries and other equipments for the execution of the work. He will have also to

arrangement to store the above materials

In case of addition of upper storey in existing buildings already under occupation the

work should be done in such manner that it does not create disturbance. Ladders should

be constructed and provided by the contractor for carriage of materials and labour etc.
and this contingency should be included by the contractor while quoting his rates.

The contractor is to bear all the cost of various sundries and contingencies necessitated

by the works which fall within the following or similar categories, unless otherwise

stipulated in the schedule of rates.



22.

23.

a) Cost of constructing temporary building required by the Contractor for storage,
housing of contractor, his labour and staff or other purpose of work. No rent
shall however be payable to the University for temporary occupation of the
available and owned by the University which will have to be vacated and
cleared after completion of work.

b) Construction of camps and huts where necessary including conservancy and
sanitary arrangement which should be upto the satisfaction of local and Public
Health Authorities.

C) Fees and dues payable to the Municipality or any other authorities if any when
necessary.

d) Suitable water supply and electricity arrangements for staff and labour as well
as for the work.

e) Suitable fencing, barriers, signal including paraffin and electric signal where
necessary at work site and at approaches to protect the Public and the
employees from accident.

f) No compensation will be paid by the University for damage done to the private
properties in execution of the work.

9) Loss and damage to contractors materials during execution.
h) Suitable apparatus for labour engaged in risky operation.

i) Provisions for sign board, caution boards, direction boards, and barriers etc. for
proper safety of the traffic and pedestrian.
)} Provisions for approaches to work site.

21. a) No free forest permit for extraction of forest produces shall be issued by

the University but recommendation for such extraction will be issued by the Registrar.
The Constructor shall have to arrange forest permit on payment of royalty and sale tax
as required under Forest Department’s rules and procedure. The stone materials shall
have to be extracted for the works from approved quarry. The Forest Royalty would be
deducted by the university authority from the final bill before payment and same would
be deposited at source.

b) In event of any claim by the Forest Department that the Contractor have
extracted the materials in excess of the quantity stated in the permit Royalty as will be
charged by the Forest Deptt. on account of the excess materials will be recovered by the
University authority from any sum due to contractor or from his security deposit or the
proceeds of sales thereof. The sum so recovered shall be placed in the deposit for credit
to the Forest Deptt. after settlement of their claims.

C) Unless otherwise mentioned to schedule of rates in case of quarry where Forest
Deptt. quarry roads are used necessary toll levied by the Forest Deptt. should be paid
by contractor for every cubic meter of materials extracted. If the contractor cannot
produce any such toll clearance certificate when called for the sum so due will be
deducted from contractors bill and will be credited to the Forest Revenue.

The University’s liability for the work is to the contractor only and University may
refuse to pay other than the contractor at its discretion.

Reinforced C.C. works for beams shall be measured from the underside on the soffit of
the slab in case of ‘T’ and ‘L’ beams and from top of slab in case of inverted beams,
R.C.C. lintel, sill beams shall be measured from the face of columns, R.C.C. columns
shall be measured from the floor surface to the underside of the beams or slabs as the
case may be. Where the columns are connected to beams by hunching and the column



24,

25.

26.

27.
28.

29.

30.

31.

shall be measured up to the springing of the hunching and the latter included with upto
beams. Where the width of the beam is less than the width of the column. The extra
width of the junction shall be included with the beams, R.C.C. footing shall be
measured from the underside to the overall depth of footing specified in column
schedule, R.C.C. Chajjah and fins to be measured from the Ilace of
lintels/sills/beams/columns etc.

In the measurement of the concrete in R.C.C. works the volumes of steel embedded
R.C.C. works will not be deducted.

Sales tax or any other tax on materials in respect of this contract shall be payable by the
contractor and the University will not entertain any claim whatsoever in this respect.

All works shall have to be carried out as per A.P.W.D. General specification and I.S.
specification. In case the specification of a particular work is not available in the above
mentioned books of specification the work shall be executed as per sound Engineering
practice.

Power of Attorney would not be accepted at any cause against the work.

Any dispute between the Parties on matters concern shall be resolved by mutual
discussion and legal recourse shall be only as last resort, in which case the matter shall
be submitted for Arbitration subject to Kokrajhar Jurisdiction only.

If Bodoland University at any stage, based on an objective examination and scrutiny set
out through a due process considers, that the firm has failed to make progress in the
implementation of the work schedule or is otherwise incapable of completing the
project work as stipulated or has failed to maintain the quality of work to the
satisfaction of Bodoland university, the Bodoland University may revoke this
agreement wholly or partially. In that event, total amount released till date time to firm
would be returned to Bodoland University within a stipulated period of 15 days from
the date of revoking of the agreement and that would have no claim on the balance
amount or for the work so far completed.

Bidder should sign all the relevant documents along with Tender documents and should
be submitted with the technical bid. Before submission of the Tender, Bidder shall sign
each page of the tender form/document and all of its relevant papers with date. The
additional alternative and or subtractive clause (if any) shall also to be signed by the
bidder, otherwise Bid documents may be treated as cancelled.

If the Supplier/Firm could not meet up the standard of the work or not up to the
satisfaction of the authority, the authority would not liable to release the payment for
partially or whole of the work, as desired, whose decision would be the final. The
Supplier/Firm should be bound to accept the decision without any claim thereof.



=

Declaration

| declare that all the terms and conditions stated in the Notice Inviting
Tender are acceptable to me/us and I/We shall abide by the same in case
the contract is awarded to me/us.

| also declare that the specification given would strictly be maintained by

me/us.

I/'we understand that non-fulfillment and/or partly fulfillment of
specification as made is liable for penalty as deemed fit and necessary by
the University authority.

All the particulars furnished by me/us in the bid are true to the best of
my/our knowledge.

I/'We will also abide by the conditions that should be stipulated during the
period of contract.

The decision of the authority will be accepted by me/us during and after the

bid evaluation process, without any assigning reason thereof.

Date: (Signature of the Bidder)

Name:
Place:

Contact Number:

Address:



1. Name of Work = Construction of Cement concrete flooring around the Alongbar Sc.
Building, Central Library building and Dhwnshree hall building.

Sl Particulars Quantity Rate Amount
No (Rs.) (Rs.)

1. | Excavating, supplying and filling of local
earth (including royalty) by mechanical
transport up to a lead of 5km also including | 447.09
ramming and watering of the earth in layers Cum
not exceeding 20 cm in trenches, plinth, sides
of foundation etc. complete.

2. | Dry brick pitching half brick thick in drains
including supply of bricks and preparing the | 885.34
surface complete : Sgm

With common burnt clay F.P.S. (non
modular) bricks of class designation 7.5

3. | Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering - Allwork up | 88.53
to plinth level : Cum
1:2:4 (1 cement : 2 coarse sand (zone-l1ll)
derived from natural sources : 4 graded stone
aggregate 20 mm nominal size derived from
natural sources)

Total Rs.

Grand total Rs.

Signature of the Contractor with seal




